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PART ONE — GENERAL

C1 SUMMARY:

1.1 The U.S. Embassy Valletta and Overseas Buildings Operations [OBO] has a requirement for painting
maintenance and repairs on the existing utility building, the Service entrance (SCAC), Main
entrance (MCAC), and Consular entrance (CCAC), the Marines Security Guard Quarters (MSGQ)
exterior plaster walls, and the boundary walls external and internal. The structure is primarily
construction of reinforced concrete slab, column, beam, and walls. The facade systems include
various cladding types over damp-proofing on the concrete substructure.

1.2 The buildings consists of one finish type. Painted multi-layer stucco plaster surrounding the entire
building.

1.3 The proposed work includes painting maintenance and repairs of the mentioned buildings plaster
walls, but is not limited to, the following:

A. Install temporary protection on the concrete sidewalks, roof surfaces, doors/windows, and
grounds at base of the wall.

B. Inspect plaster damages, cracks, and panelized areas by mechanical sounding of the plaster
to confirm attachment to the concrete substructure.

C. Inspect metal control/reveal joints, perimeter edge metal, and through-plaster penetration
flashings for damages.

D. Remove loose, cracked and damaged plaster. "V" cut cracks to sound material.

E. Remove by saw-cuts loose, damaged, corroded metal control/revel joints. Replace metal
control/revel joints and expanded metal lath to match original alignment.

F. Clean/Pressure wash plaster wall areas and allow to dry.

G. Perform repairs where the multi-layer stucco plaster has been damaged and allow to fully
cure. Perform a water-spray curing process.

H. Perform paint color mock-up areas before applying final primer and finish paint on stucco
plaster walls

I. Install replacement backer rod and sealant in joints between plaster and window/door-
steel/aluminum frames.
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1.4 Provide all necessary materials and equipment for the successful completion of these buildings
painting maintenance and repair project:

UTILITY BUILDING

1. South Elevation 156sm 1679sf
2. North Elevation 89sm 957sf
3. West Elevation 195sm 2098sf
4. East Elevation 195sm 2098sf
Total: 635.00sm 6832sf +/-600 square meters
Marine Security Guard Quarters
1. South Elevation 274sm 2949sf
2. North Elevation 274sm 2949sf
3. West Elevation 64sm 688sf
4. East Elevation 64sm 688sf
Total: 676.00sm 7274.00sf +/-700 square meters

Main Entrance (MCAC)

1. South Elevation 29sm 312sf
2. North Elevation Osm Osf
3. West Elevation 50sm 538sf
4. East Elevation 50sm 538sf
Total: 129.00sm 1388.00sf +/-100 square meters

Service Entrance (SCAC)

1. South Elevation 291sm 3123sf
2. North Elevation 291sm 3123sf
3. West Elevation 60sm 645sf
4. East Elevation 75sm 807sf
Total: 717.00sm 7698.00sf +/-700 square meters

Consular Entrance (CCAC)

1. South Elevation 21sm 226sf
2. North Elevation 21sm 226sf
3. West Elevation Osm Osf
4. East Elevation Osm Osf
Total: 42.00sm 452.00sf +/-50 square meters
1. External boundary wall 1994sm 21,463sf
2. Internal boundary wall 1994sm 21,463sf
Total: 3998.00sm 42,926sf +/-4000 square meters
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C2. SUBMITTALS:

2.1. Contractor's executed bonds and insurance certificate.

2.2. Contractor’s crew individual identification information for background checks.

2.3. Submit list of all mechanical, electrical, rigging, and all other subcontractors with evidence of
subcontractor's insurance coverage.

2.4. Project schedule showing work phasing and proposed daily progress.

2.5. Construction Accident Prevention Plan (CAPP)

2.6. Material manufacturers and accessory product data sheets.

2.7. Warranty: There are no provisions to re-certify any existing material warranties of the original
facade system elements. The Contractor shall provide a written one-year workmanship warranty
after date of substantial completion to cover the painting maintenance and repair areas to be
free of leaks and defects.

C3. SUBSTITUTIONS AND PRODUCT OPTIONS:

3.1. Contractor's Representation: Request for substitution constitutes a representation that

Contractor:

A.

D.

Has investigated proposed product and determined that it is equal to or superior in all
respects to that specified.

Shall coordinate installation of accepted substitution into Work and make such other
changes as may be required for Work to be complete in all respects.

Waives all claims for additional costs, under his responsibility, related to substitution
which subsequently becomes apparent.

If substitution is not approved or accepted, Contractor shall furnish specified product.

3.2. Substitutions:

3.2.1. During Solicitation only written requests for substitutions of products in place of those
specified will be considered. Such requests must be received at least two weeks prior to
Proposal Date. Requests received after that time will not be considered. Approval of
substitutions will be set forth in an Amendment.

3.2.2. Requests for substitutions supported with complete data, drawings, and appropriate
samples shall include data listed below:

A. Product description, performance, and test data, and applicable reference standards.
B. Changes required in other elements of Work because of substitution.
C. Effect on construction schedule.

3.2.3. Product Options: For products specified by naming several products or manufacturers,
select any product and manufacturer named.
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C4. QUALITY CONTROL:

4.1. The Embassy and OBO has the right to inspect and test all services, to the extent practicable
always and places during the work. OBO may perform full time quality assurance inspections
[QAI] and tests during construction to confirm the work is installed according to the Contract
Documents.

4.2. Contractor shall maintain quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship to produce work of specified quality.

4.3. Contractor shall be approved by manufacturer to perform the work for the specified warranty
period.

C5. STORAGE OF MATERIALS:

5.1. Proper storage of materials is the sole responsibility of Contractor. Keep all labels intact and
legible, clearly showing the product, manufacturer, and other pertinent information.

5.2. Store materials on site. Cover and protect materials subject to damage by weather, including
during transit. Stored materials shall be available for inspection.

5.3. Store flammable and volatile liquids in sealed containers located a minimum of 20 feet from
existing buildings.

5.4. Liquid products shall be delivered sealed, in original containers.

5.5. Distribute material, debris, and equipment over the roof deck to avoid damage to the roof and
deck. Place materials and equipment to be stored on the roof as nearly direct over structural
members as can be determined.

5.6. Secure equipment, material, and debris to prevent movement by wind or other elements.

C6. TEMPORARY FACILITIES:
6.1. Temporary Water:
6.1.1. Make arrangements with Embassy for water required for construction.
6.1.2. Do not disrupt existing water service to the building.
6.1.3. Provide hoses for conveyance.
6.2. Temporary Electrical
6.2.1. Make arrangements with Embassy for temporary electrical service. Embassy will pay
energy charges for temporary power and lighting.
6.2.2. Notify Embassy prior to each required interruption of mechanical or electrical services in
building.
6.2.3. Provide all necessary temporary wiring extensions and temporary lighting devices.
6.3. Temporary Ladders, Chutes, Scaffolds, Hoists and Cranes:
6.3.1. Furnish and maintain temporary ramps, scaffolds, hoists, or chutes as required for proper
execution of Work.
6.3.2. Provide overhead protection at all building entrances.
6.3.3. Restrict debris removal to Embassy approved area of building site.
6.3.4. Restrict location of construction cranes to areas as approved by Embassy.
6.3.5. Such apparatus, equipment, and construction shall meet requirements of applicable local
safety and labor laws.
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C7.

cs.

co.

PROJECT PROCEDURES:

7.1. Embassy will occupy premises during entire period of construction for the conduct of normal,
daily operations. Contractor shall conduct his operations so as to ensure least inconvenience to
Embassy’s operations.

7.2. Contractor shall take precautions to avoid excessive noise or vibration that would disturb
Embassy’s operations. When directed by Embassy, Contractor shall perform certain operations
at designated time of day or night in order to minimize disturbance.

PROJECT SAFTEY:

8.1. Contractoris responsible for safety and shall comply with all local labor laws, regulations, customs
and practices pertaining to labor, safety and similar matters. Contractor shall prepare a
Construction Accident Prevention Plan to cover total project safety.

8.2. The products being used for this repair give off vapors while curing. Close and seal all doors and
windows near and around work area. Close off and seal all HVAC air intake points, goose necks,
and vents with duct tape and polyethylene sheeting. Shutting down the HVAC may be necessary
during the work so as not to affect the equipment.

8.3. The Contractor shall provide their employees and subcontractors with the following Personal
Protective Equipment (PPE) and require Training:

8.3.1. Protective equipment for eyes, ears, face, head, and extremities, protective clothing,
shoes, gloves, respiratory devices, and protective shields and barriers, shall be used
wherever it is necessary by reason of hazards of processes or environment, chemical
hazards, radiological hazards, pandemic viruses, or mechanical irritants encountered
during the work.

8.3.2. Contractor shall provide training and upon completion, each employee shall be tested
and certified in writing by the trainer. If at any time the trained employee changes work
activities requiring different PPE, or exhibits lack of understanding of the required PPE,
the employee shall be retrained and recertified.

PROJECT SECURITY:

9.1. Personnel Clearances: Labor Background checks will require a minimum of 21 days for clearance.
Local labor may be used on this Project provided that they are escorted by local Embassy
employees or U.S. citizens.

9.2. Vehicle Clearances: Submit authorization requests, to include dates, vehicle type, license number,
and driver name, for each motorized vehicular implement used on-site.

9.3. Access to Site: Contractor shall have limited access to or be admitted into the compound outside
the areas designated for the project except with permission by the Embassy.

9.4. Access to Work Area:

9.4.1. Local Labor shall access from the INTERIOR and EXTERIOR of the building
9.4.2. Material loading/off-loading shall be from the EXTERIOR of the building.

9.5. Procurement/Storage: Materials shall be procured by NON-SECURE or local means and stored

NON-SECURE. All materials may be inspected prior to use on the project.
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PART TWO - PRODUCTS

C10. BUILDINDING MAINTENACE CLEANING & PROTECTION

10.1. Power Washer: minimum 3500 PSI / 250cc gasoline powered engine mounted on wheels with
10-meter hose and adjustable spray pressure nozzle

10.2. Water: H20 - Water shall be potable, clean, free from injurious amounts of oil, acids, soluble
salts, and organic impurities.

10.3. Cleaning Solutions: Dilute cleaners with water to produce solutions not exceeding 1:10
dilution concentration recommended in writing by chemical-cleaner manufacturer, such as,
ProSoCo "EnviroKlean" All-Surface Cleaner

10.4. Miscellaneous Temporary Protection Materials:

A. Sheet Plastic: 6mil Polyethylene — clear
B. Masking Materials: Non-staining, nonabsorbent material; compatible with chemical
solutions being used and substrate surfaces; and easily removable, including adhesive.
C11. STUCCO PLASTER

11.1. Base Coat and Scratch Coat: Approximate 3:1 sand cement ratio. Consistency, texture, and
constituent make-up as existing.

11.2. Finish Coat: Consistency, texture, color, appearance, and constituent make-up as existing, with
exposed aggregate finish.

11.3. Water: H20 - Water shall be potable, clean, free from injurious amounts of oil, acids, soluble
salts, and organic impurities.

11.4. Metal Control/Reveal Joints and Corner Beads: ASTM C1047, except form of 0.39 mm (0.015
inch) thick zinc coated (galvanized) steel sheet with flanges not less than 22 mm (7/8 inch) wide
with punch-outs and expended lath flange extensions to provide plaster bond. Match existing
reveal joint 25mm width by 20mm depth.

11.5. Fasteners for securing metal items to concrete substrate shall be a pre-assembled drive anchor
with a stainless steel drive screw, 6mm [1/4-inch] diameter, 38mm [1-1/2-inch] length) and a
stainless steel washer (1-1/8-inch diameter).

11.6. Related Materials:

A. Non-shrink Grout: Nonshrink, noncorrosive, grouting compound; CRD-C-621, Type D,
such as “Sonogrout 10K”, Sonneborn Building Products.

B. Epoxy Grout: Factory-formulated epoxy emulsion crack fillers compatible with substrate
and finish-coat materials indicated.

C. Fiberglass Mesh Tape: Woven fiberglass mesh fabric, 0.50mm thickness
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C12. ACRYLIC-BASED ELASTOMERIC WALL PAINT

12.1. Provide primers, grout filler-sealers, and finish-coat materials that are compatible with one
another and with the substrates indicated under conditions of service and application, based
on testing and field experience.

12.2. Design Base Material Quality: The SIGMA Company quality grade of various types of coatings.
Materials not displaying manufacturer's identification as a standard, Best-grade products will
not be acceptable.

A. Primer Coat: Sigmafix Universal

B. Sealer and Patching: Sigma Stabalizing Solution/Sigmafix Universal

C. Topcoat Finish: Sigmafacade Topcoat.

12.3. Paint Mixing:

A. Prepare painting materials in accordance with manufacturer's directions.

B. Maintain containers used in mixing and application of paint in clean condition, free of
foreign materials and residue.

C. Stir materials before application to produce mixture of uniform density and stir as
required during application. Do not stir surface film into material. Remove film and, if
necessary, strain material before using.

C13. DOOR/WINDOW SEALANTS AND MISCELLANEOUS METALS PAINTING

13.1. Joint Backing: Closed cell non-gassing polyethylene foam rod, over-sized 30 to 50 percent for
joint size, compatible with sealant, sized and shaped to provide proper compression by
“Sonolastic Soft Backer-Rod” by Sonneborn. Or equivalent

13.2. Sealant: Single component, non-sag elastomeric polyurethane sealant, as recommended or
supplied by membrane manufacturer for use in making airtight and watertight seals such as
Dynatrol | by Pecora Corp. color to match finish of wall paint.

13.3. Ferrous Metal Painting:

A. Primer: To be discussed with the contractor
B. Two Coats Finish: To be discussed with the contractor
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PART THREE - EXECUTION

C14. PREPARATION OF SUBSTRATE

14.1. All areas of the existing surfaces shall be thoroughly prepared to receive a new paint system.
Surface preparation is the most critical procedural requirements in paint applied coating systems.

14.2. Inspect the existing condition of the painted exterior walls surfaces and metal components to
determine the areas, which require special cleaning to remove excessive loose plaster, stains,
flaked paint, rust, scratches, and cracks. Facade walls require high pressure washing to be
applied before repainting.

14.3. Mask/protect areas where plaster removal and paint stripping is not desired, including adjoining
surfaces where overspray may travel. Polyethylene (plastic sheets) and masking tape create an
effective barrier. Plants and other foliage should be covered or rinsed thoroughly before and
during application.

14.4. Fire extinguishers shall always be kept on-site during repair operations.

14.5. Repairs shall be applied in temperatures above fifty degrees Fahrenheit (50°F / 10°C).

C15. REMOVALS

15.1. Contractor shall determine the condition of the existing substrate. All defects in the substrate
shall be corrected before maintenance and repair work commences. Areas of deteriorated
substrate, porous or other affected materials must be removed and replaced with new to match
existing.

15.2. Remove abandoned and obsolete equipment. Mask-off equipment to remain.

15.3. Remove all loose stucco plaster particles, delaminated paint, efflorescence, mold, mildew, and
other foreign materials. Areas shall be first sounded, scraped, swept clean, and then thoroughly
power washed.

15.4. Remove softened/lifted paint using a scraper. Agitate tough to remove residue with a stiff nylon
brush or scouring pad, paying particular attention to cracks, crevices, and grooves.

15.5. Remove corroded metal control/reveal joints and corner beads. Saw-cut end sections to
prepare for new metal repair sections.

15.6. Remove loose paint, where the plaster is peeled off from the substrate, remove plaster down
to stable state or concrete substrate. Cut "V" shaped incisions following hairline plaster cracks.

15.7. Rake out joints to depths equal to 2-1/2 times their widths, but not less than 25 mm (1-inch),
nor less than that required to expose sound, weathered plaster. Route out cracks to a depth of
a minimum of 6 mm by 6 mm (1/4-inch by 1/4-inch).

15.8. Do not stockpile debris. Promptly dispose of obsolete equipment and debris at locally
authorized disposal sites each day.
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C16. POWER WASHING

16.1. The stripped surface must be thoroughly rinsed with clean water. Exterior surfaces should be
rinsed with a power washer.

16.2. Spray Equipment: Use high power adjustable pressure washer with a minimum 3500 PSI (Pounds
per Square Inch) mechanical spray device. Use spray equipment that provides controlled
application at volume and pressure measured at nozzle. Adjust pressure and volume to ensure
that cleaning methods do not damage surfaces, including joints.

16.3. Brushes: Use only natural-fiber or plastic-bristle brushes, as recommended by cleaning and
finish product manufacturers, that will not damage existing finishes. Use soft cloth for cleaning
aluminum or steel. Only use processes recommended by the glazing manufacturer for cleaning
the existing glazing. Do not use wire brushes.

16.4. Proceed with cleaning in an orderly manner; work from bottom to top of facade width and from
one end of each elevation to the other. Ensure that dirty residues and rinse water does not wash
over dry, cleaned surfaces.

16.5. Perform each cleaning method in a manner that results in uniform coverage of all surfaces,
including corners, moldings, and interstices, and that produces an even effect without streaking
or damaging surfaces. Keep wall wet below area being cleaned to prevent streaking from runoff.

C17. PLASTER REPAIR

17.1. Repair cracks, holes and surface defects on stucco plaster walls surfaces. Patch, plaster and
restore damaged wall’s areas and prepare surfaces for painting. Repaired areas shall be blended
into surrounding areas.

17.2. Control/Reveal Joints and Corner Bead Repair: Attach metal flanges with expanded mesh
directly to the concrete substructure, butt ends to existing sections and fasten at 200mm on
center and minimum 25mm from end of metal.

17.3. Proportion Mix:

A. Accurately measure plaster and mechanically mix plasters to comply with
recommendations of plaster manufacturer.

B. Batches for base coats shall not exceed an amount that can be used entirely within two
hours.

C. Batches for finishing coats shall not exceed amounts that can be used entirely within
thirty minutes.

D. Clean mixers and tools for each batch. Do not use lumped, caked, frozen, or re-tempered
materials. Discard plaster mixes which have begun to stiffen.

17.4. Prepare surfaces by water misting existing plaster and substrates adjacent to repair area.
Sequence plaster application with the installation and protection of other work so that neither
will be damaged by the installation of the other.

17.5. Completely fill panel area between control joints to receive new plaster with material in a
minimum of two lifts. Ensure all voids and entrapped air are eliminated.

17.6. Apply finish coat of plaster over repair materials to provide finished appearance to match
existing. To ensure that the repaired area blends into the surrounding surface, provide sufficient
crest over the opening to allow for shrinkage. The patch shall be feathered to zero at the edges
using a brush, knife, or trowel, to prevent the repaired opening from telegraphing through the
subsequent finishes.
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17.7. Tolerances: Do not deviate more than 3mm (1/8-inch) in 3M (10 feet) from a true plane in
finished plaster surfaces, as measured by a 3M (10 foot) straightedge placed at any location on
surface.

17.8. Cure repaired and existing plaster surfaces by spray misting for three consecutive days. Allow
plaster surfaces to dry thoroughly before painting.

C18. PAINTING MAINTENANCE

18.1. The facade painting shall have a like new smoothness and constancy of surface smooth texture.
Apply paint in accordance with manufacturer's directions. Use applicators and techniques best
suited for substrate and type of material being applied.

18.2. Facade West elevation Mock-up: (3m x 3M each) between control/reveal joints; prepare, plaster
patch, prime, and paint for approval. If approved, mock-up areas may be incorporated into final
finish work.

18.3. Provide finish coats which are compatible with prime paints used.

A. Brush: Use a nylon/polyester brush. Avoid over-brushing which causes air bubbles.

B. Roller: Use a 12mm to 30mm (%" to 14") nap synthetic roller cover. Avoid rapid rolling
which causes bubbling. The substrate and its condition will determine the application
procedure.

C. Spray: Use of spray equipment shall be reviewed and approved in advance.

18.4. Apply a two-coat application with overnight drying between coats to minimize pinholes. Apply
additional coats when undercoats, stains, or other conditions show through final coat of paint,
until paint film is of uniform finish, color, and appearance. Give special attention to ensure that
surfaces, including edges, corners, crevices, welds, and exposed fasteners, receive a dry film
thickness equivalent to that of flat surfaces.

18.5. Scheduling Painting:

A. Apply primer coat material to surfaces that have been cleaned, pretreated, or otherwise
prepared for painting as soon as practicable after preparation and before subsequent
surface deterioration.

B. Apply undercoat sealer and filler paint to conceal localized hairline cracks after primer
inspection. Apply finish coat as final surface.

C. Allow sufficient time between successive coats to permit proper drying.

D. Do not recoat until paint has dried to where it feels firms, does not deform or feel sticky
under moderate thumb pressure, and application of another coat of paint does not cause
lifting or loss of adhesion of the undercoat.

18.6. Minimum Coating Thickness: Apply materials at not less than manufacturer's recommended
spreading rate to establish total dry film thickness as indicated:

A. Primer: 8.0 mils (0.203 mm) wet, 3.2 mils (0.081 mm) dry.

B. Finish: 4.0 mils (0.102 mm) wet, 1.2 mils (0.030 mm) dry.

18.7. Completed Work: Match approved mock-up for color, texture, and coverage. Remove, refinish,
or repaint work not in compliance with specified requirements.
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C19. DOOR AND MISCELLANEOUS METAL PAINTING
19.1. Perform appropriate repair of rusted surfaces of metal components, remove rust and stains,
remove loose paint, remove dirt. Make sure the metal surfaces are brushed up properly, cleaned
and prepared for painting.
19.2. Apply one coat of rust inhibitive primer to the metal surfaces to prevent rust expansion in the
future.
19.3. Apply two finish coats of paint to match existing facade.

C20. JOINT SEALANT REPAIR

20.1. During repainting work, existing conditions maybe encountered which are not known or are
unforeseen, these conditions may consist of damage or deterioration of the door and window
substrate or surrounding materials.

20.1.1. Use a knife or razor scraper to cut away thick portions of sealant beads on surfaces and
in joints, leaving a 1/16 inch of sealant on the substrate surface. Do not cut through depth
of sealant. Do not contact knife with substrate.

20.1.2. Use a plastic scraper or wooded pallet to scrape paint form substrate to remove sealant.

20.1.3. Use a damp cotton rag to scrub the surface to remove remaining remnants of sealant.

20.1.4. Wipe area where sealant was present with cotton rag soaked in denatured alcohol.

20.2. Remove excess and migrating joint sealing compounds, dirt, and foreign substances. Repair
damaged areas of factory-applied finishes to match existing.

20.3. Sealant Joint Backing: Three-sided adhesion of sealant is not permitted to achieve required joint
depths, restrict depth of joints by use of joint backer rod. Where joint backing material is not
feasible due to insufficient clearance or depth, install bond preventive material in joint.

20.4. Sealant Application: Apply sealant in uniform continuous bead without gaps or air pockets,
following manufacturer's instructions for type of sealant. Provide uniform cross-sectional shapes
and depths relative to joint widths which allow optimum sealant movement capability.

20.5. Sealant Tooling: Immediately after sealant application and prior to time skinning or curing
begins, tool sealants to form smooth, uniform to eliminate air pockets and ensure contact and
adhesion of sealant with sides of joint. Remove excess sealant from surfaces adjacent to joint.

C21. FIELD QUALITY CONTROL
21.1. The Embassy or OBO may direct Contractor to stop the maintenance and repair if results show
materials being used do not comply with specified requirements or materials and accessories are
not compatible. Contractor shall remove noncomplying materials from site, pay for testing, and
reapply surfaces.
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C22. CLEANING and ADJUSTING

22.1. After completing maintenance and repairs, clean spattered surfaces. Remove spattered plaster
or paint by washing, scraping, or other methods. Do not scratch or damage adjacent finished
surfaces.

22.2. During progress of work, remove discarded materials, rubbish, cans, and rags from site at end
of each workday. Thoroughly mixed and cured products may be disposed of in standard landfills.
Uncured products are considered a hazardous material and must be handled as such and
disposed in accordance with local regulations.

22.3. Reinstall all disconnected equipment after completion of the work. Reconnect pipe, conduit,
wiring, and reactivation of the equipment to its original condition.

22.4. Correct any damage by cleaning, repairing, or replacing, as acceptable to the Embassy.

PART FOUR — SCHEDULE

C23. PERIOD OF PERFORMANCE:
23.1. Solicitation & Award of Contract:

A. Pre-Proposal Site Visit 7 days prior to Award
B. Award Zero Day
23.2. Pre-Construction Submittals:
A. Insurance & Bonding: 7 days after Award
B. Crew Information: 1 days
C. OBO & Embassy Review: 3 days
D. Schedule & Product Data: 1 days
E. OBO & Embassy Approval: 3 days

23.3. Mobilization & Construction:
A. Facade Maintenance & Repair 10 days on-site

B. Final Cleanup Begins: 2 days prior to completion
23.4. TOTAL PERIOD of PERFORMACE: 34 calendar days
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C24. PROPOSAL SCHEDULE:
24.1. Proposals shall be evaluated based on total fixed cost and shall include materials, labor,

project start-up expenses and worker incidentals, overhead, profit, taxes, and DBA Insurance as
a complete project.
A. Mobilization
Labor
Materials (provide breakdown)
. Overhead & Profit
VAT (if applicable)
Insurance

mmooOow

TOTAL MAINTENANCE & REPAIR PROPOSAL: Unknown
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PART FIVE - DRAWINGS

C25. SITE PLAN
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PART SIX— NON-BINDING CONTRACT INFORMATION

C26. VALLETTA WEATHER DATA

Average Temperature

Years on Record: 21 ﬂ

| ANNUAL ‘ JAN | FEB | MAR | APR | MAY | JUN JUL AUG SEP ocCT ‘ NOV | DEC |
F 66 54 54 56 60 66 73 79 79 76 70 62 57
Y, R d: 150 X
Average Precipitation ears on Recor w
| ANNUAL ‘ JAN | FEB | MAR | APR | MAY | JUN JUL AUG SEP ocT ‘ NOV | DEC |
in. 21.1 35 2.2 1.6 1 0.4 0.1 0.1 0.2 1.2 3.1 3.7 4
Y, R d: 30 I
Average Number of Days With Precipitation ears on Recor _‘;
| ANNUAL ‘ JAN | FEB | MAR | APR | MAY | JUN JUL AUG SEP oCT ‘ NOV | DEC |
Days 117 17 13 11 10 6 3 1 3 8 11 15 19
END OF SOW
12.28.2020 STATEMENT of WORK 16
UNCLASSIFIED

SENSITIVE BUT UNCLASSIFIED


https://www.weatherbase.com/weather/chart.php?type=Average+Temperature&units=Fahrenheit&location=Valletta%2C+Malta&symbol=F&data=54,54,56,60,66,73,79,79,76,70,62,57
https://www.weatherbase.com/weather/chart.php?type=Average+Precipitation&units=inches&location=Valletta%2C+Malta&symbol=in.&data=3.5,2.2,1.6,1,0.4,0.1,0.1,0.2,1.2,3.1,3.7,4
https://www.weatherbase.com/weather/chart.php?type=Average+Number+of+Days+With+Precipitation&units=Days&location=Valletta%2C+Malta&symbol=Days&data=17,13,11,10,6,3,1,3,8,11,15,19

