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PART ONE – GENERAL 
 
C1. SUMMARY: 

1.1. The U.S. Embassy Valletta and Overseas Buildings Operations [OBO] has a requirement for 

painting maintenance and repairs on the existing Chancery exterior plaster walls.  The Chancery 

structure is primarily forced entry/ballistic resistant (FE/BR) construction of reinforced concrete 

slab, column, beam, and walls.  The facade systems include various cladding types over damp-

proofing on the concrete substructure. 

1.2. The Chancery façade consists of four finish types;  

1.2.1. rusticated limestone stone cladding surrounding the ground level;  

1.2.2. smooth limestone cladding surrounding the second level;  

1.2.3. three story polished red granite set-back accent walls; 

1.2.4. painted multi-layer stucco plaster surrounding the third level. 

1.3. The proposed work includes painting maintenance and repairs of the Chancery third level plaster 

walls, but is not limited to, the following: 

1.3.1. Façade Access:  Swing scaffold mounted to roof parapet or mobile man-lifts from grade.  

The North Elevation facade may employ scaffold on the roof.   Scaffolding is not allowed on 

the ground perimeter of the Chancery. 

1.3.2. Install temporary protection on the lower Chancery stone finishes, roof surfaces, 

doors/windows, and grounds at base of façade.   

1.3.3. Inspect plaster damages, cracks, and panelized areas by mechanical sounding of the 

plaster to confirm attachment to the concrete substructure.  

1.3.4. Inspect metal control/reveal joints, perimeter edge metal, and through-plaster 

penetration flashings for damages.   

1.3.5. Remove loose, cracked and damaged plaster.  "V" cut cracks to sound material. 

1.3.6. Remove by saw-cuts loose, damaged, corroded metal control/revel joints.  Replace metal 

control/revel joints and expanded metal lath to match original alignment. 

1.3.7. Clean/Pressure wash plaster wall areas and allow to dry.  Clean/Pressure wash any lower 

windows, doors, and façade areas affected by plaster work above. 

1.3.8. Perform repairs where the multi-layer stucco plaster has been damaged and allow to fully 

cure.  Perform a water-spray curing process. 

1.3.9. Perform paint color mock-up areas before applying final primer and finish paint on stucco 

plaster walls 

1.3.10. Install replacement backer rod and sealant in joints between plaster and window/door-  

steel/aluminum frames. 

1.3.11. Paint miscellaneous façade-related ferrous metals. 

1.3.12. Final Clean-up  
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1.4. Provide all necessary materials and equipment for the successful completion of this Chancery 

New Office Building [NOB] painting maintenance and repair project: 

1. South Elevation                    306.25sm                  3000sf 
2.    

3. West Elevation                     183.75sm                  1980sf 
4. West Set-back (north)         27.56sm  300sf 
5. East Elevation                       183.75sm                  1980sf 
6. East Set-back (north)            27.56sm                300sf 
7. Third Level Clerestory              30.00sm                320sf 

                                                                                        Total:    
   +/-1000 square meters 
 

                             1.      External boundary wall        541.00sm                   5823sf 
                                                    Total:                         541 .00sm                  5823sf     +/-550 square meters 
 

C2. SUBMITTALS: 
2.1. Contractor's executed bonds and insurance certificate. 
2.2. Contractor’s crew individual identification information for background checks. 
2.3. Submit list of all mechanical, electrical, rigging, and all other subcontractors with evidence of 

subcontractor's insurance coverage. 
2.4. Project schedule showing work phasing and proposed daily progress. 
2.5. Construction Accident Prevention Plan (CAPP)  
2.6. Material manufacturers and accessory product data sheets. 
2.7. Warranty:  There are no provisions to re-certify any existing material warranties of the original 

facade system elements.  The Contractor shall provide a written one-year workmanship 
warranty after date of substantial completion to cover the painting maintenance and repair 
areas to be free of leaks and defects. 

 
C3. SUBSTITUTIONS AND PRODUCT OPTIONS: 

3.1. Contractor's Representation:  Request for substitution constitutes a representation that 

Contractor: 

3.1.1. Has investigated proposed product and determined that it is equal to or superior in all 

respects to that specified. 

3.1.2. Shall coordinate installation of accepted substitution into Work and make such other 

changes as may be required for Work to be complete in all respects. 

3.1.3. Waives all claims for additional costs, under his responsibility, related to substitution 

which subsequently becomes apparent. 

3.1.4. If substitution is not approved or accepted, Contractor shall furnish specified product. 

3.2. Substitutions: 

3.2.1. During Solicitation only written requests for substitutions of products in place of those 

specified will be considered.  Such requests must be received at least two weeks prior to 

Proposal Date.  Requests received after that time will not be considered.  Approval of 

substitutions will be set forth in an Amendment.  

3.2.2. Requests for substitutions supported with complete data, drawings, and appropriate 

samples shall include data listed below: 

A. Product description, performance and test data, and applicable reference standards. 

B. Changes required in other elements of Work because of substitution. 
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C. Effect on construction schedule. 

D. Product Options: For products specified by naming several products or manufacturers, 

select any product and manufacturer named. 

C4. QUALITY CONTROL: 

4.1. The Embassy and OBO has the right to inspect and test all services, to the extent practicable at 

all times and places during the work.  OBO may perform full time quality assurance inspections 

[QAI] and tests during construction to confirm the work is installed according to the Contract 

Documents. 

4.2. Contractor shall maintain quality control over suppliers, manufacturers, products, services, site 

conditions, and workmanship to produce work of specified quality. 

4.3. Contractor shall be approved by manufacturer to perform the work for the specified warranty 

period.  

  

C5. STORAGE OF MATERIALS:   

5.1. Proper storage of materials is the sole responsibility of Contractor.  Keep all labels intact and 

legible, clearly showing the product, manufacturer, and other pertinent information. 

5.2. Store materials on site. Cover and protect materials subject to damage by weather, including 

during transit.  Stored materials shall be available for inspection. 

5.3. Store flammable and volatile liquids in sealed containers located a minimum of 20 feet from 

existing buildings. 

5.4. Liquid products shall be delivered sealed, in original containers.   

5.5. Distribute material, debris, and equipment over the roof deck to avoid damage to the roof and 

deck.  Place materials and equipment to be stored on the roof as nearly direct over structural 

members as can be determined.   

5.6. Secure equipment, material, and debris to prevent movement by wind or other elements.   

 

C6. TEMPORARY FACILITIES: 

6.1. Temporary Water: 

6.1.1. Make arrangements with Embassy for water required for construction.  Embassy will pay 

for cost of water. 

6.1.2. Do not disrupt existing water service to the building. 

6.1.3. Provide hoses for conveyance. 

6.2. Temporary Electrical 

6.2.1. Make arrangements with Embassy for temporary electrical service.  Embassy will pay 

energy charges for temporary power and lighting.   

6.2.2. Notify Embassy prior to each required interruption of mechanical or electrical services in 

building.   

6.2.3. Provide all necessary temporary wiring extensions and temporary lighting devices.  

6.3. Temporary Ladders, Chutes, Scaffolds, Hoists and Cranes: 

6.3.1. Furnish and maintain temporary ramps, scaffolds, hoists, or chutes as required for proper 

execution of Work. 

6.3.2. Provide overhead protection at all building entrances. 

6.3.3. Restrict debris removal to Embassy approved area of building site. 

6.3.4. Restrict location of construction cranes to areas as approved by Embassy. 
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6.3.5. Such apparatus, equipment, and construction shall meet requirements of applicable local 

safety and labor laws. 

 
C7. PROJECT PROCEDURES: 

7.1. Embassy will occupy premises during entire period of construction for the conduct of normal, 

daily operations.  Contractor shall conduct his operations so as to ensure least inconvenience to 

Embassy’s operations. 

7.2. Contractor shall take precautions to avoid excessive noise or vibration that would disturb 

Embassy’s operations.  When directed by Embassy, Contractor shall perform certain operations 

at designated time of day or night in order to minimize disturbance. 

 

C8. PROJECT SAFTEY: 

8.1. Contractor is responsible for safety and shall comply with all local labor laws, regulations, customs 

and practices pertaining to labor, safety and similar matters.  Contractor shall prepare a 

Construction Accident Prevention Plan to cover total project safety. 

8.2. The products being used for this repair give off vapors while curing.   Close and seal all doors and 

windows near and around work area.  Close off and seal all HVAC air intake points, goose necks, 

and vents with duct tape and polyethylene sheeting.  Shutting down the HVAC may be necessary 

during the work so as not to affect the equipment. 

8.3. The Contractor shall provide their employees and subcontractors with the following Personal 

Protective Equipment (PPE) and require Training:   

8.3.1. Protective equipment for eyes, ears, face, head, and extremities, protective clothing, 

shoes, gloves, respiratory devices, and protective shields and barriers, shall be used 

wherever it is necessary by reason of hazards of processes or environment, chemical 

hazards, radiological hazards, pandemic viruses, or mechanical irritants encountered during 

the work. 

8.3.2. Contractor shall provide training and upon completion, each employee shall be tested 

and certified in writing by the trainer.   If at any time the trained employee changes work 

activities requiring different PPE, or exhibits lack of understanding of the required PPE, the 

employee shall be retrained and recertified. 

 

C9. PROJECT SECURITY: 

9.1. Personnel Clearances: Labor Background checks will require a minimum of 21 days for clearance.  

Local labor may be used on this Project provided that they are escorted by local Embassy 

employees or U.S. citizens.  

9.2. Vehicle Clearances: Submit authorization requests, to include dates, vehicle type, license number, 

and driver name, for each motorized vehicular implement used on-site.  

9.3. Access to Site: Contractor shall have limited access to or be admitted into the compound outside 

the areas designated for the project except with permission by the Embassy. 

9.4. Access to Work Area:  

9.4.1. Local Labor shall access from the INTERIOR and EXTERIOR of the building 

9.4.2. Material loading/off-loading shall be from the EXTERIOR of the building. 

9.5. Procurement/Storage:  Materials shall be procured by NON-SECURE or local means and stored 

NON-SECURE.  All materials may be inspected prior to use on the project. 
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PART TWO - PRODUCTS  
 
C10. FACADE MAINTENACE CLEANING & PROTECTION 

10.1. Power Washer: minimum 3500 PSI / 250cc gasoline powered engine mounted on wheels with 

10 meter hose and adjustable spray pressure nozzle 
10.2. Water: H2O - Water shall be potable, clean, free from injurious amounts of oil, acids, soluble 

salts, and organic impurities. 
10.3. Cleaning Solutions:  Dilute cleaners with water to produce solutions not exceeding 1:10 

dilution concentration recommended in writing by chemical-cleaner manufacturer, such as, 

ProSoCo "EnviroKlean" All-Surface Cleaner. These are examples of American products that may 

serve as a guideline for the contractor to find an equivalent local product. 
10.4. Miscellaneous Temporary Protection Materials: 

A. Sheet Plastic: 6mil Polyethylene – clear 

B. Masking Materials: Non-staining, nonabsorbent material; compatible with chemical 

solutions being used and substrate surfaces; and easily removable, including 

adhesive. 
 

C11. STUCCO PLASTER 
11.1. Base Coat and Scratch Coat: Approximate 3:1 sand cement ratio. Consistency, texture, and 

constituent make-up as existing. 
11.2. Finish Coat: Consistency, texture, color, appearance, and constituent make-up as existing, with 

exposed aggregate finish. 
11.3. Water: H2O - Water shall be potable, clean, free from injurious amounts of oil, acids, soluble 

salts, and organic impurities. 
11.4. Metal Control/Reveal Joints and Corner Beads:  ASTM C1047, except form of 0.39 mm (0.015 

inch) thick zinc coated (galvanized) steel sheet with flanges not less than 22 mm (7/8 inch) wide 

with punch-outs and expended lath flange extensions to provide plaster bond.  Match existing 

reveal joint 25mm width by 20mm depth. 
11.5. Fasteners for securing metal items to concrete substrate shall be a pre-assembled drive anchor 

with a stainless steel drive screw, 6mm [1/4-inch] diameter, 38mm [1-1/2-inch] length) and a 

stainless steel washer (1-1/8-inch diameter). 
11.6. Related Materials: 

A. Non-shrink Grout: Nonshrink, noncorrosive, grouting compound; CRD-C-621, Type D, 

such as “Sonogrout 10K”, Sonneborn Building Products. These are examples of 

American products to help the contractor find an equivalent local product. 

B. Epoxy Grout:  Factory-formulated epoxy emulsion crack fillers compatible with substrate 

and finish-coat materials indicated. 

C. Fiberglass Mesh Tape: Woven fiberglass mesh fabric, 0.50mm thickness 
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C12. ACRYLIC-BASED ELASTOMERIC WALL PAINT  
12.1. Provide primers, grout filler-sealers, and finish-coat materials that are compatible with one 

another and with the substrates indicated under conditions of service and application, based 

on testing and field experience. 
12.2. Design Base Material Quality:  The SIGMA- Company or equal best quality grade of various 

types of coatings.  Materials not displaying manufacturer's identification as a standard, 

Best-grade products will not be acceptable. 

A. Primer Coat:  Sigmafix Universal 

B. Sealer and Patching: Sigma Stabalizing Solution/Sigmafix Universal 

C. Topcoat Finish: Sigmafacade Topcoat. 
12.3. Paint Mixing: 

A. Prepare painting materials in accordance with manufacturer's directions. 

B. Maintain containers used in mixing and application of paint in clean condition, free of 

foreign materials and residue. 

C. Stir materials before application to produce mixture of uniform density, and stir as 

required during application.  Do not stir surface film into material.  Remove film and, 

if necessary, strain material before using. 
 

C13. DOOR/WINDOW SEALANTS AND MISCELLANEOUS METALS PAINTING  
13.1. Joint Backing:  Closed cell non-gassing polyethylene foam rod, over-sized 30 to 50 percent for 

joint size, compatible with sealant, sized and shaped to provide proper compression by 

“Sonolastic Soft Backer-Rod” by Sonneborn.  
13.2. Sealant: Single component, non-sag elastomeric polyurethane sealant, as recommended or 

supplied by membrane manufacturer for use in making airtight and watertight seals such as 

Dynatrol I by Pecora Corp. color to match finish of wall paint. 
13.3. Ferrous Metal Painting:  

A. Primer:  To be discussed with the contractor 

B. Two Coats Finish: To be discussed with the contractor 
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PART THREE - EXECUTION 
 
C14. PREPARATION OF SUBSTRATE 

14.1. All areas of the existing surfaces shall be thoroughly prepared to receive a new paint system.  
Surface preparation is the most critical procedural requirements in paint applied coating 
systems.   

14.2. Inspect the existing condition of the painted exterior walls surfaces and metal components to 
determine the areas, which require special cleaning to remove excessive loose plaster, stains, 
flaked paint, rust, scratches and cracks.  Facade walls require high pressure washing to be 
applied before repainting. 

14.3. Mask/protect areas where plaster removal and paint stripping is not desired, including 
adjoining surfaces where overspray may travel. Polyethylene (plastic sheets) and masking tape 
create an effective barrier. Plants and other foliage should be covered or rinsed thoroughly 
before and during application.   

14.4. Fire extinguishers shall be kept on-site at all times during repair operations. 
14.5. Repairs shall be applied in temperatures above fifty degrees Fahrenheit (50°F / 10°C). 

 

C15. REMOVALS 

15.1. Contractor shall determine the condition of the existing substrate.  All defects in the substrate 

shall be corrected before maintenance and repair work commences.  Areas of deteriorated 

substrate, porous or other affected materials must be removed and replaced with new to 

match existing.  

15.2. Remove abandoned and obsolete equipment.  Mask-off equipment to remain. 

15.3. Remove all loose stucco plaster particles, delaminated paint, efflorescence, mold, mildew and 

other foreign materials.  Areas shall be first sounded, scraped, swept clean, and then 

thoroughly power washed.   

15.4. Remove softened/lifted paint using a scraper. Agitate tough to remove residue with a stiff 

nylon brush or scouring pad, paying particular attention to cracks, crevices and grooves.  

15.5. Remove corroded metal control/reveal joints and corner beads.  Saw-cut end sections to 

prepare for new metal repair sections. 

15.6. Remove loose paint, where the plaster is peeled off from the substrate, remove plaster down 

to stable state or concrete substrate.   Cut "V" shaped incisions following hairline plaster cracks. 

15.7. Rake out joints to depths equal to 2-1/2 times their widths, but not less than 25 mm (1-inch), 

nor less than that required to expose sound, weathered plaster.  Route out cracks to a depth of 

a minimum of 6 mm by 6 mm (1/4-inch by 1/4-inch). 

15.8. Do not stockpile debris. Promptly dispose of obsolete equipment and debris at locally 

authorized disposal sites each day. 
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C16. POWER WASHING 

16.1. The stripped surface must be thoroughly rinsed with clean water.  Exterior surfaces should be 

rinsed with a power washer.   

16.2. Spray Equipment: Use high power adjustable pressure washer with a minimum 3500 PSI 

(Pounds per Square Inch) mechanical spray device.  Use spray equipment that provides 

controlled application at volume and pressure measured at nozzle.  Adjust pressure and volume 

to ensure that cleaning methods do not damage surfaces, including joints.  

16.3. Brushes: Use only natural-fiber or plastic-bristle brushes, as recommended by cleaning and 

finish product manufacturers, that will not damage existing finishes. Use soft cloth for cleaning 

aluminum or steel. Only use processes recommended by the glazing manufacturer for cleaning 

the existing glazing.  Do not use wire brushes. 

16.4. Proceed with cleaning in an orderly manner; work from bottom to top of facade width and 

from one end of each elevation to the other. Ensure that dirty residues and rinse water does 

not wash over dry, cleaned surfaces. 

16.5. Perform each cleaning method in a manner that results in uniform coverage of all surfaces, 

including corners, moldings, and interstices, and that produces an even effect without streaking 

or damaging surfaces.  Keep wall wet below area being cleaned to prevent streaking from 

runoff. 

 

C17. PLASTER REPAIR 

17.1. Repair cracks, holes and surface defects on stucco plaster walls surfaces.  Patch, plaster and 

restore damaged wall’s areas and prepare surfaces for painting. Repaired areas shall be 

blended into surrounding areas. 

17.2. Control/Reveal Joints and Corner Bead Repair: Attach metal flanges with expanded mesh 

directly to the concrete substructure, butt ends to existing sections and fasten at 200mm on 

center and minimum 25mm from end of metal.   

17.3. Proportion Mix: 

A. Accurately measure plaster and mechanically mix plasters to comply with 

recommendations of plaster manufacturer.  

B. Batches for base coats shall not exceed an amount that can be used entirely within two 

hours. 

C. Batches for finishing coats shall not exceed amounts that can be used entirely within 

thirty minutes.  

D. Clean mixers and tools for each batch. Do not use lumped, caked, frozen, or re-tempered 

materials.  Discard plaster mixes which have begun to stiffen. 

17.4. Prepare surfaces by water misting existing plaster and substrates adjacent to repair area.  

Sequence plaster application with the installation and protection of other work so that neither 

will be damaged by the installation of the other. 

17.5. Completely fill panel area between control joints to receive new plaster with material in a 

minimum of two lifts.  Ensure all voids and entrapped air are eliminated. 

17.6. Apply finish coat of plaster over repair materials to provide finished appearance to match 

existing.  To ensure that the repaired area blends into the surrounding surface, provide 

sufficient crest over the opening to allow for shrinkage. The patch shall be feathered to zero at 

the edges using a brush, knife, or trowel, to prevent the repaired opening from telegraphing 

through the subsequent finishes. 
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17.7. Tolerances: Do not deviate more than 3mm (1/8-inch) in 3M (10 feet) from a true plane in 

finished plaster surfaces, as measured by a 3M (10 foot) straightedge placed at any location on 

surface. 

17.8. Cure repaired and existing plaster surfaces by spray misting for three consecutive days.  Allow 

plaster surfaces to dry thoroughly before painting. 

 
C18. PAINTING MAINTENANCE 

18.1. The facade painting shall have a like new smoothness and constancy of surface smooth 

texture.  Apply paint in accordance with manufacturer's directions.  Use applicators and 

techniques best suited for substrate and type of material being applied. 

18.2. Façade Finish Paint Mock-up: North Elevation Third Level; two sample panel areas (3m x 3M 

each) between control/reveal joints; prepare, plaster patch, prime, and paint for approval.  If 

approved, mock-up areas may be incorporated into final finish work. 

18.3. Provide finish coats which are compatible with prime paints used: 

A. Brush: Use a nylon/polyester brush. Avoid over-brushing which causes air bubbles.  

B. Roller: Use a 12mm to 30mm (½" to 1½") nap synthetic roller cover.  Avoid rapid rolling 

which causes bubbling.  The substrate and its condition will determine the 

application procedure.   

C. Spray:  Use of spray equipment shall be reviewed and approved in advance. 

18.4. Apply a two-coat application with overnight drying between coats to minimize pinholes. Apply 

additional coats when undercoats, stains, or other conditions show through final coat of paint, 

until paint film is of uniform finish, color, and appearance.  Give special attention to ensure that 

surfaces, including edges, corners, crevices, welds, and exposed fasteners, receive a dry film 

thickness equivalent to that of flat surfaces. 

18.5. Scheduling Painting:   

A. Apply primer coat material to surfaces that have been cleaned, pretreated or otherwise 

prepared for painting as soon as practicable after preparation and before 

subsequent surface deterioration. 

B. Apply undercoat sealer and filler paint  to conceal localized hairline cracks after primer 

inspection.  Apply finish coat as final surface. 

C. Allow sufficient time between successive coats to permit proper drying. 

D. Do not recoat until paint has dried to where it feels firms, does not deform or feel sticky 

under moderate thumb pressure, and application of another coat of paint does not 

cause lifting or loss of adhesion of the undercoat. 

18.6. Minimum Coating Thickness:  Apply materials at not less than manufacturer's recommended 

spreading rate to establish total dry film thickness as indicated: 

A. Primer: 8.0 mils (0.203 mm) wet, 3.2 mils (0.081 mm) dry. 

B. Finish:  4.0 mils (0.102 mm) wet, 1.2 mils (0.030 mm) dry. 

18.7. Completed Work: Match approved mock-up for color, texture, and coverage.  Remove, 

refinish, or repaint work not in compliance with specified requirements. 

 
 
 
 
 



 

12.28.2020 STATEMENT of WORK  11 
UNCLASSIFIED 

SENSITIVE BUT UNCLASSIFIED 

C19. DOOR AND MISCELLANEOUS METAL PAINTING 

19.1. Perform appropriate repair of rusted surfaces of metal components, remove rust and stains, 

remove loose paint, remove dirt. Make sure the metal surfaces are brushed up properly, cleaned 

and prepared for painting. 

19.2. Apply one coat of rust inhibitive primer to the metal surfaces to prevent rust expansion in the 

future. 

19.3. Apply two finish coats of paint to match existing façade. 

 
C20. JOINT SEALANT REPAIR 

20.1. During repainting work, existing conditions maybe encountered which are not known or are 

unforeseen,  These conditions may consist of damage or deterioration of the door and window 

substrate or surrounding materials.  

20.1.1. Use a knife or razor scraper to cut away thick portions of sealant beads on surfaces and 

in joints, leaving a 1/16 inch of sealant on the substrate surface.  Do not cut through depth 

of sealant.  Do not contact knife with substrate. 

20.1.2. Use a plastic scraper or wooded pallet to scrape paint form substrate to remove sealant. 

20.1.3. Use a damp cotton rag to scrub the surface to remove remaining remnants of sealant. 

20.1.4. Wipe area where sealant was present with cotton rag soaked in denatured alcohol. 

20.2. Remove excess and migrating joint sealing compounds, dirt, and foreign substances.  Repair 

damaged areas of factory-applied finishes to match existing.   

20.3. Sealant Joint Backing:  Three-sided adhesion of sealant is not permitted to achieve required joint 

depths, restrict depth of joints by use of joint backer rod.  Where joint backing material is not 

feasible due to insufficient clearance or depth, install bond preventive material in joint. 

20.4. Sealant Application:  Apply sealant in uniform continuous bead without gaps or air pockets, 

following manufacturer's instructions for type of sealant.  Provide uniform cross-sectional shapes 

and depths relative to joint widths which allow optimum sealant movement capability. 

20.5. Sealant Tooling:  Immediately after sealant application and prior to time skinning or curing 

begins, tool sealants to form smooth, uniform to eliminate air pockets and ensure contact and 

adhesion of sealant with sides of joint.  Remove excess sealant from surfaces adjacent to joint. 

 
C21. FIELD QUALITY CONTROL 

21.1. The Embassy or OBO may direct Contractor to stop the maintenance and repair if results show 

materials being used do not comply with specified requirements or materials and accessories are 

not compatible.  Contractor shall remove noncomplying materials from site, pay for testing, and 

reapply surfaces.  
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C22. CLEANING and ADJUSTING 

22.1. After completing maintenance and repairs, clean spattered surfaces. Remove spattered plaster 

or paint by washing, scraping, or other methods.  Do not scratch or damage adjacent finished 

surfaces. 

22.2. During progress of work, remove discarded materials, rubbish, cans, and rags from site at end 

of each work day.   Thoroughly mixed and cured products may be disposed of in standard landfills. 

Uncured products are considered a hazardous material and must be handled as such, and 

disposed in accordance with local regulations. 

22.3. Reinstall all disconnected equipment after completion of the work.  Reconnect pipe, conduit, 

wiring, and reactivation of the equipment to its original condition. 

22.4. Correct any damage by cleaning, repairing or replacing, as acceptable to the Embassy.    

PART FOUR - SCHEDULE 
 
C23. PERIOD OF PERFORMANCE: 

23.1. Solicitation & Award of Contract: 

A. Pre-Proposal Site Visit  30 days prior to Award 

B. Award    Zero Day 

23.2. Pre-Construction Submittals:     

A. Insurance & Bonding:  14 days after Award 

B. Crew Information:  10 days 

C. OBO & Embassy Review:  21 days 

D. Schedule & Product Data: 25 days 

E. OBO & Embassy Approval: 10 days 

23.3. Material Procurement:                               

A. Material Order   30 days 

B. Shipping & Customs  30 days, if required 

23.4. Mobilization & Construction:          

A. Facade Maintenance & Repair 60 days on-site (2 weeks per elevation)  

B. Final Cleanup Begins:  10 days prior to completion 

23.5. TOTAL PERIOD of PERFORMACE:  200 calendar days 

23.6. Winter/Rainy Season:     November – February 

 
NOTE: THESE ARE WORST CASE GUIDELINES 
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C24. PROPOSAL SCHEDULE: 

24.1. Proposals shall be evaluated based on total fixed cost and shall include materials, labor, project 

start-up expenses and worker incidentals, overhead, profit, taxes, and DBA Insurance as a 

complete project.  

A.  Mobilization 

B. Labor 

C. Materials (provide breakdown) 

D. Overhead & Profit 

E. VAT (if applicable) 

F. Insurance  

TOTAL MAINTENANCE & REPAIR PROPOSAL: UNKNOWN AT THIS TIME     
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UNCLASSIFIED 

SENSITIVE BUT UNCLASSIFIED 

PART FIVE - DRAWINGS 
 
C25. SITE PLAN 
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UNCLASSIFIED 

SENSITIVE BUT UNCLASSIFIED 

 

 

 

C26. SOUTH & NORTH ELEVATIONS 
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UNCLASSIFIED 

SENSITIVE BUT UNCLASSIFIED 

 

 

 

 

 

 

C27. WEST & EAST ELEVATIONS 

 

 

 

 
 

 

 

 

 



 

12.28.2020 STATEMENT of WORK  17 
UNCLASSIFIED 

SENSITIVE BUT UNCLASSIFIED 

PART SIX – NON-BINDING CONTRACT INFORMATION 
 
C28. VALLETTA WEATHER DATA 

 

Average Temperature 
Years on Record: 21  

   
ANNUAL  

  
JAN  

  
FEB  

  
MAR  

  
APR  

  
MAY  

  
JUN  

  
JUL  

  
AUG  

  
SEP  

  
OCT  

  
NOV  

  
DEC   

F 66 54 54 56 60 66 73 79 79 76 70 62 57 

 

Average Precipitation 
Years on Record: 150  

   
ANNUAL  

  
JAN  

  
FEB  

  
MAR  

  
APR  

  
MAY  

  
JUN  

  
JUL  

  
AUG  

  
SEP  

  
OCT  

  
NOV  

  
DEC   

in. 21.1 3.5 2.2 1.6 1 0.4 0.1 0.1 0.2 1.2 3.1 3.7 4 

Average Number of Days With Precipitation 
Years on Record: 30  

   
ANNUAL  

  
JAN  

  
FEB  

  
MAR  

  
APR  

  
MAY  

  
JUN  

  
JUL  

  
AUG  

  
SEP  

  
OCT  

  
NOV  

  
DEC   

Days 117 17 13 11 10 6 3 1 3 8 11 15 19 

 

 
 
 
 
 

END OF SOW 

 

https://www.weatherbase.com/weather/chart.php?type=Average+Temperature&units=Fahrenheit&location=Valletta%2C+Malta&symbol=F&data=54,54,56,60,66,73,79,79,76,70,62,57
https://www.weatherbase.com/weather/chart.php?type=Average+Precipitation&units=inches&location=Valletta%2C+Malta&symbol=in.&data=3.5,2.2,1.6,1,0.4,0.1,0.1,0.2,1.2,3.1,3.7,4
https://www.weatherbase.com/weather/chart.php?type=Average+Number+of+Days+With+Precipitation&units=Days&location=Valletta%2C+Malta&symbol=Days&data=17,13,11,10,6,3,1,3,8,11,15,19

